Westtown School ELA Group, Inc October 24, 2023
Oak Lane Project Revised: December 15, 2023
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Westtown School

Oak Lane Project
Opinion of Probable Cost for Public Improvements

Iltem Description Quantity Unit  Unit Price Total Cost
A. EARTHWORK & STABILIZATION
1. Tree Removal, incl stump removal 21.00 EA 332.81 $6,989.01
2. Strip and Stockpile Topsoil 9421 cy 231 $21,762.51
3. Earth Cut (Bulk) 25948 cyY 2.76 $71,616.48
4. Earth Fill (Bulk) 25681 cY 2.76 $70,879.56
5. Earth Export 267 cy 9.98 $2,664.66
6. Topsoil Placement 4619 cy 231 $10,669.89
7. Inlet Protection 3 EA 200.00 $600.00
8. 12" Compost Filter Sock 388 LF 7.50 $2,910.00
9. 18" Compost Filter Sock 1123 LF 13.50 $15,160.50
10. 24" Compost Filter Sock 1859 LF 18.00 $33,462.00
11. Lawn Seeding (Hydro, with fertilizer) 56716.0 SY 1.05 $59,551.80
12. Rock Construction Entrance 3.5 EA 1,500.00 $5,250.00
13. Slope Matting 14725 Sy 4.84 $71,269.00
14. Sediment Trap (Temp riser, baffle wall, trash rack) 1 LS 3,500.00 $3,500.00
15, Sediment Basin (Skimmer/dewatering facility, 1 LS 5,000.00 $5,000.00
trash rack)
16.  Concrete Washout 1 EA 1,600.00 $1,600.00
17. Tree Protection Fence 235 LF 2.68 $629.80
Subtotal Earthwork & Stabilization $383,515.21
B. PAVING
1. Parking Lot Paving (includes wearing course, base 199,480.32
course% and stonegb(ase) ¢ 3744 > >3.28 ’
2. Pedestrian Path Paving (includes wearing course, 64,981.64
base course, and stoni :)ase) ¢ 1382 > 47.02 ;
3. Concrete Sidewalks (includes stone base) 15,996 SF 15.77 $252,256.92
4. Detectable Warning Strips 241 SF 30.05 $7,242.05
5. Cobble Curb 1619 LF 32.77 $53,054.63
6. Concrete Stairs 42 Riser 423.00 $17,766.00
7. 4" Line Striping 1602 LF 0.37 $592.74
8. 24" Line Striping (Crosswalks) 144 LF 3.00 $432.00
9. 12" Line Striping (Gore Area, Painted Islands) 276 LF 150 $414.00
10.  Painted Stop Bar 75 LF 3.00 $225.00
11. Painted Directional Arrows/Handicap Stamp 267 SF 210 $560.70
12. 4" Double Yellow Line 551 LF 0.74 $407.74
13. Concrete Wheel Stops 2 EA 75.57 $151.14
Subtotal Paving $597,564.88
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WATER
1" SDR-9 PE Water Line
2" SDR-9 PE Water Line
2" Tee
2"x1" Reducer
4"x1" Reducer
4" Gate Valve
Above Grade Frost-Free Hydrant
Below Grade Hydrant
Curb Box and Valve
Valve Pit w/ Backflow Preventer
Test Water System
Subtotal Water

SANITARY SEWER
4" SDR-35 Pipe
6" SDR-35 Pipe
4" SCH-40 Trap/Vent/Cleanout
4' Dia. Manhole
Connect to Existing Manhole
Test Sanitary
Subtotal Sanitary Sewer

STORMWATER

8" SLCPP (incl. fittings and connections)
10" SLCPP (incl. fittings and connections)
12" SLCPP (incl. fittings and connections)
15"SLCPP (incl. fittings and connections)
18"SLCPP (incl. fittings and connections)
24"SLCPP (incl. fittings and connections)
Storm Manhole

12" NYLOPLAST Yard Drain

Type 'M' Inlets

Type 'C' Inlets

Type 'DW' Endwalls

Nyloplast Outlet Control Structure (OCS-2 & OCS-

3)
Conc. Outlet Control Structures (OCS-1 & OCS-4)

Underground Storwater Systems BMP -2 & 3 (incl.
excavation, clean washed stone, distribution

piping. non woven geotextile)
Aboveground System (BMP 1), including

excavation, underdrain, amended soils, anti-seep

collars seeding/plantings, etc.)
Aboveground System (BMP 4), including

excavation, underdrain, amended soils, anti-seep

collars seeding/plantings, etc.)
Flex-a-Mat Spillway Lining

Rip-Rap Apron
Concrete level spreader
As-Built Survey
Subtotal Stormwater
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17,589.75
5,512.50
119.54
79.40
100.00
2,022.00
319.34
686.24
8,707.38
3,000.00
1,750.00
$39,886.15

$1,132.50
35,649.99
1,075.00
16,524.00
1,500.00
937.50
$56,818.99
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Westtown School ELA Group, Inc

October 24, 2023

Oak Lane Project Revised: December 15, 2023
F. GENERAL
Site Signage (ADA, Traffic Control) 22.00 EA 199.42 $4,387.24
Site Lighting 13 EA 2,800.00 $36,400.00
Subtotal General $40,787.24
G. LANDSCAPING
1. Compensatory Trees (Canopy) 25 EA 505.96 $12,649.00
2. Compensatory Trees (Evergreen) 82 EA 417.00 $34,194.00
3. BMP Trees 34 EA 606.04 $20,605.36
4. BMP Shrubs 344 EA 56.71 $19,508.24
5. Perimeter Trees (Canopy) 15 EA 505.96 $7,589.40
6. Perimeter Trees (Flowering) 10 EA 550.44 $5,504.40
7. Perimeter Trees (Evergreen) 12 EA 417.00 $5,004.00
8. Parking Lot Trees 9 EA 505.96 $4,553.64
9. Parking Lot Shrubs 90 EA 56.71 $5,103.90
Subtotal Landscaping $114,711.94
Estimate Subtotal $1,917,495.33
Add 10% (Contingency per MPC) $191,749.53
Add 5% (Inspections) $95,874.77
Project Total $2,205,119.63

ELA Group, Inc. is not a construction cost estimator nor a construction contractor, nor should ELA Group’s Inc.
rendering an opinion of probable construction costs be considered equivalent to the nature and extent of service a
construction estimator or construction contractor would provide. ELA Group’s, Inc. opinion will be based solely
upon his or her own experience with construction. This requires ELA Group, Inc. to make a number of assumptions
to actual conditions that will be encountered on site; the specific decisions of other design professionals engaged;
the means and methods of construction the contractor will employ; contractors’ techniques in determining prices
and market conditions at the time; and other factors over which ELA Group, Inc. has no control. Given these
assumptions which must be made, ELA Group, Inc., states that the above probable construction cost opinion is a
fair and reasonable estimate for construction costs of the required site improvements in accordance with the
applicable rules and regulations.
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